



Addendum 1

900 Union Avenue NE · Grand Rapids, MI 49503 · Phone (616) 819-3010 · Fax 616-819-3014

FACILITIES AND OPERATIONS

Date: June 23, 2025
Project: Grand Rapids Public Schools 2023 Bond Projects
District Wide Pool Renovation & Upgrades

Attachments:

Attachment A: Pre-proposal meeting sign-in sheets

RFP Clarification Items:

General Clarifications:

1. The following Insurance updates are to be incorporated within the documents that were issued within the RFP.

INSURANCE REQUIREMENTS: Add the following language to the professional liability insurance requirement:

"If Professional Liability coverage is written on a claim made basis, the retroactive date of such coverage shall be prior to the first date professional services are performed for this project. Professional Liability coverage shall be maintained or an extended reporting endorsement purchased extending coverage for a period of no less than six (6) years after the Completion date of the Project."

RFIs:

Q1. How were budgets set? Were they based on the AquaSource report included?

A1: GRPS noted that budgets were set prior to reports being completed.


Proposals are due, Thursday, June 26th @ 11a. This date remains unchanged.

END OF ADDENDUM

Project: Grand Rapids Public Schools - Pool Upgrades & Renovation AE Services RFP

Meeting: Preproposal Walk Thru at City Middle/High, Ottawa HS, Union HS

Date: Thursday, June 12, 2025 @ 1:00p



Sign-in Sheet

Name	Company	Phone Number	Cell Number	Email Address
Long Nguyen	Pure Architects	616.550.1799	→	long@purearchitects.com
Steve Joscak	C2AE	616 454 9414	616 299 1142	Steve.Joscak@C2AE
Keith Toro	C2AE	11	734 377-6046	Keith.Toro@C2AE.com
Carl Nylander	COUNSLMAN-HUNSAKER	314.416.2087	678-592-9226	CARLNYLANDER@CHH20.COM
Suzanne Carlson	French	248 695901	→	Suzanne@frenchair.com
Jessica DeVries	DHAE	616.201.6796		jdevries@dhae.com
Dale Cammenga	GRPS			
Jenae Kuipers	PMR			

